





Bid Package 9A General Trades Budget \$2,628,643

Company	Acknowledged Addendum #	Base Bid	Bond	Edge Participation				
1 - Intec Building Systems	X	\$2,395,000.00	X	X		Alt. A1	\$6,250.00	Alt. A5
					Alt. A2	\$7,870.00	Alt. A7	
					Alt. A3	\$23,000.00	Alt. A8	
					Alt. A4	\$23,000.00	Alt. A13	
2 - Jeffrey Carr Construction Inc	X	\$2,419,900.00	X	X		Alt. A1	\$6,570.00	Alt. A5
					Alt. A2	\$7,000.00	Alt. A7	
					Alt. A3	\$23,900.00	Alt. A8	
					Alt. A4	\$23,800.00	Alt. A13	
3 - Gamboni Construction	X	\$2,477,426.00	X	X		Alt. A1	\$9,500.00	Alt. A5
					Alt. A2	\$8,100.00	Alt. A7	
					Alt. A3	\$26,000.00	Alt. A8	
					Alt. A4	\$28,000.00	Alt. A13	
4 - Summit Construction	X	\$2,481,000.00	X	X		Alt. A1	\$6,500.00	Alt. A5
					Alt. A2	\$6,400.00	Alt. A7	
					Alt. A3	\$23,000.00	Alt. A8	
					Alt. A4	\$25,000.00	Alt. A13	
5 - Town Center Construction	X	\$2,497,000.00	X	X		Alt. A1	\$6,400.00	Alt. A5
					Alt. A2	\$6,350.00	Alt. A7	
					Alt. A3	\$18,800.00	Alt. A8	
					Alt. A4	\$19,400.00	Alt. A13	
6 - Knoch Corp.	X	\$2,504,800.00	X	Not incl		Alt. A1	\$6,971.00	Alt. A5
					Alt. A2	\$7,800.00	Alt. A7	
					Alt. A3	\$21,100.00	Alt. A8	
					Alt. A4	\$23,200.00	Alt. A13	
7 - East/West Construction	X	\$2,584,000.00	X	X		Alt. A1	\$9,000.00	Alt. A5
					Alt. A2	\$6,600.00	Alt. A7	
					Alt. A3	\$20,500.00	Alt. A8	
					Alt. A4	\$21,000.00	Alt. A13	
8 - C.T. Taylor	X	\$2,598,000.00				Alt. A2	\$6,500.00	Alt. A7
					Alt. A3	\$22,000.00	Alt. A8	
					Alt. A4	\$27,000.00	Alt. A13	

						Alt. A5	\$3,150.00		
9 - Ingersol Building Corp.	X	\$2,648,000.00	X	Not incl		Alt. A1	\$7,000.00		Alt. A5
						Alt. A2	\$8,000.00		Alt. A7
						Alt. A3	\$21,500.00		Alt. A8
						Alt. A4	\$28,500.00		Alt. A13
10 - DCMC, Inc.	X	\$2,747,208.00	X	X		Alt. A1	\$5,600.00		Alt. A5
						Alt. A2	\$12,000.00		Alt. A7
						Alt. A3	\$20,200.00		Alt. A8
						Alt. A4	\$21,500.00		Alt. A13
11 - Jance & Co., LLC	X	\$2,756,985.00	X	Not incl		Alt. A1	\$5,571.00		Alt. A5
						Alt. A2	\$3,640.00		Alt. A7
						Alt. A3	\$20,500.00		Alt. A8
						Alt. A4	(\$4424) deduct		Alt. A13
						T1	\$6,093.00	Classroom Projector Upgrade	



Bid Package 12B Specialty Furnishings Budget \$249,410

Company	Acknowledged Addendum #	Base Bid	Bond	Edge Participation	Alt. A9	Alt. A10	Alt. A11		
1 - Continental Office Products	X	\$210,008.72	X	Not Incl	\$4,464.36	\$4,313.55	\$1,114.62		
2 - Document Concepts	X	\$252,000.00	X	X					
<b>(dba: Office Furniture Solutions)</b>									
4									
5									
6									
7									
8									
9									
10									
11									
12									
13									
14									
15									
16									
17									
18									
19									
20									
21									
22									
23									
24									
25									
26									
27									
28									
29									







Bid Package

16A

Electrical/ Fire Alarm

Budget

\$857,120

Company	Acknowledged Addendum #	Base Bid	Bond	Edge Participation					
1 - Speelman Electric, Inc.	X	\$849,990.00	X	Not incl					
2 - Intertech Electric, Inc.	X	\$852,900.00	X	Not incl					
3 - Thompson Electric	X	\$971,800.00	X	Not incl					
4									
5									
6									
7									
8									
9									
10									
11									
12									
13									
14									
15									
16									
17									
18									
19									
20									
21									
22									
23									
24									
25									
26									
27									
28									
29									





Company	Combo Bid Includes Bid Packages	Combo Bid Total Price	Notes
1 - DCMC, Inc.	2A / 4A / 9A	\$4,745,100.00	Alt. C1 on 2A: \$1,500
2 - Gamboni Construction	4A & 9A	\$3,972,226.00	
3 - CT Taylor	4A & 9A	\$4,072,704.00	
4 - Summit Construction	2A & 9A	\$3,158,000.00	
5 - Knoch Corporation	4A & 9A	\$3,956,000.00	Alt. S1 on 4A: \$12,300 / Alt. A1 on 9A: \$1,500
6 - DCMC, Inc.	2A / 4A / 9A	\$4,745,100.00	Alt. S1 on 4A: \$8,800
7 - SA Comunale	15A/B/C	\$1,592,976.00	
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			

Another added **benefit** of the Subcontractors Association of Northeast Ohio.

Although every precaution is taken to ensure accuracy of published materials we cannot be held responsible for errors. Facts are supplied to the best of our abilities of those who read the bids and document the results.

























